

**LUNG CENTER OF THE PHILIPPINES**  
Quezon Avenue, Quezon City

APPENDIX a-2

**PURCHASE ORDER**

*Scanned  
ok 4/22/21*

Supplier: ASYA MEDIKA, INC. P.O. No.: 24175  
 Address: Unit 1705, 17th Flr. One Global Place 5th Ave. cor 25th St., Fort Bonifacio, Global City, Taguig City Date: 04/22/2021  
 E-mail Address: \_\_\_\_\_ Mode of Procurement: DIRECT CONTRACTING  
 Telephone No: (632) 519-1373 PURPOSE: \_\_\_\_\_  
 TIN: \_\_\_\_\_ FOR OR USE \_\_\_\_\_

Gentlemen:  
 Please furnish this office the following articles subject to the terms and conditions contained herein:  
 LUNG CENTER OF THE PHILIPPINES **45 - 60 DAYS**  
 Place of Delivery: \_\_\_\_\_ Delivery Term: 30 DAYS TERM  
 Date of Delivery: \_\_\_\_\_ Payment Term: \_\_\_\_\_

UNIT	DESCRIPTION	QTY	UNIT COST	AMOUNT
PCS	REPAIR & REPLACEMENT OF PARTS OF ANESTH.	1	519,260.00	519,260.00
				519,260.00
		TOTAL :	PHP	519,260.00
1 PC	PIA (o2 Sensor) Oxygen Sensor P/N : 6872150		P 157, 920.00	
1 PC	ILCA3 DUAL P/N : 67872360		P 297, 340.00	
1 SET	PRIMUS BREATHING KIT 2 P/N : MX08792		P 5, 500.00	
1 SET	PRIMUS SERVSET 3Y P/N : MX08468		P 53, 500.00	
1 TIME	SERVICE CHARGES		P 5, 000.00	
		TOTAL :		519, 260.00
*****NOTHING FOLLOWS*****				

Total Amount in Words: FIVE HUNDRED NINETEEN THOUSAND TWO HUNDRED SIXTY and 00/100 Only

In case of failure to make the full delivery within the time specified above, a penalty of one tenth (1/10) of one (1) percent for everyday of delay shall be imposed for the undelivered portion.

Conforme: Jessica Mae Puns Signature over printed name of Supplier  
 Date: April 30, 2021  
 Very truly yours,  
**VINCENT M. BALANAG JR., M.D.**  
 DIRECTOR / OFFICER - IN - CHARGE

Funds Available: \_\_\_\_\_ ALOBS No.: MO-21-04-955  
 Amount: ₱ 519,260.00

**LUNG CENTER OF THE PHILIPPINES**  
 Quezon Avenue Extension, Quezon City, Philippines 1100  
 ISO 9001:2015 CERTIFIED

**NOTICE OF AWARD**

April 12, 2021

**ASYA MEDIKA, INC.**  
 Unit 1705, 17<sup>th</sup> Flr. One Global Place 5<sup>th</sup> Ave. cor.  
 25<sup>th</sup> St., Fort Bonifacio, Global City, Taguig City  
 Tel. No: (632) 519-13-73


**Dear Sir / Madam;**

This is to inform you that as an **Exclusive Distributor**, we are directly contracting with you the **REPAIR AND REPLACEMENT OF PARTS OF ANESTHESIA MACHINE, DRAGER WITH SERIAL NUMBER ASKH-0124 FOR OPERATING ROOM (O.R.) USE** in the amount of **FIVE HUNDRED NINETEEN THOUSAND TWO HUNDRED SIXTY PESOS & 00/100 (519,260.00) only.**

Unit	Description	Qty	Unit Cost	Amount
PCS	REPAIR & REPLACEMENT OF PARTS OF ANESTHESIA MACHINE W/SN: ASKH-0124	1	519,260.00	519,260.00
	***** NOTHING FOLLOWS *****			519,260.00
<b>TOTAL</b>				<b>519,260.00</b>
<b>TOTAL AMOUNT IN WORDS FIVE HUNDRED NINETEEN THOUSAND TWO HUNDRED SIXTY PESOS &amp; 00/100 (519,260.00) only.</b>				

The original NOA with signature on "Conforme" shall be returned within ten (10) working days upon receipt.

Very truly yours,



VINCENT M. BALANAG JR., MD  
Executive Director

Conforme:

Jessica Mae Ruhs  
Printed Name and Signature of Representative  
Name of Bidder/Supplier  
Date: April 8, 2021

**LUNG CENTER OF THE PHILIPPINES**

Quezon Avenue Extension, Quezon City, Philippines 1100

ISO 9001:2015 CERTIFIED

**NOTICE TO PROCEED**

April 15, 2021

**ASYA MEDIKA, INC.**

Unit 1705, 17<sup>th</sup> Flr. One Global Place 5<sup>th</sup> Ave. cor.

25<sup>th</sup> St., Fort Bonifacio, Global City, Taguig City

Tel. No: (632) 519-13-73

**Dear Sir/ Madam:**

This is to inform you that **Purchase Order No. 24175 REPAIR AND REPLACEMENT OF PARTS OF ANESTHESIA MACHINE, DRAGER WITH SERIAL NUMBER ASKH-0124 FOR OPERATING ROOM (O.R.) USE** has been approved. You May now proceed with delivery of the item listed in the said Purchase order.

Delivery should be completed within **forty five to sixty (45-60) days** from receipt of this notice.

Enclosed in the original Purchase Order for your ready reference in the execution of this transaction.

Very truly yours,



**VINCENT M. BALANAG JR., MD**  
Executive Director

CONFORME:  
Received Original

Jessica Mae Rivas  
Signature Over Printed Name  
Authorized Representative  
Date: April 30, 2021